STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 09/ 20/ 06 IN SAN LU S OBI SPO COUNTY NEAR PASO
CONTRACT NUMBER 05-0N8104 ROBLES FROM 6. 0 KM WEST CF
LOCATI ON 05-SLO-46-7.8/15.1 SANTA ROSA CREEK ROAD TO 0.7 KM

WEST OF JACK CREEK ROAD
RESURFACE ASPHALT CONCRETE OVERLAY

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

OF TRANSPORTATI ON Bl D245
PACE 1
09/ 21/ 06
CONTRACT CODE 'C '
21 CONTRACT | TEMS

FEDERAL Al D ACST- 3950- (004) E
P- 3950- (004) E
ACST- 3951- ( 005) E

PROPGOSALS | SSUED 5 FUND TOTAL HA23 3, 103, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 3 ENG NEERS EST 2, 850, 184. 00 AMOUNT OVER 147, 325. 50 PERCENT OVER EST 5.17
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,997, 509. 50 2 UNI ON ASPHALT | NC 805 922-9858

P O BOX 1280
SANTA MARI A CA 93456

2 3, 397, 659. 00 1 W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248

3 3,484,592. 00 3 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

00523019
FAX 805 349-8301

530 241-1086
00471473
FAX 530 243-0787

831 724-1011
00000089
FAX 831 768-4021



05- ON8104 Bl D245

05- SLO- 46-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 20/ 06 09/ 21/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO I TEM5 11 THRU 13
GOSHEN CA
NORWOCD CONSTRUCTI ON | TEM 15 ( PARTI AL)
BYRON CA
CUR VALLEY FENCE COVPANY I TEMS 6, 16 AND 17 ( PARTI AL)
RI DGECREST CA
STATEW DE SAFETY AND SI GNS | NC I TEM 3
NI POMO CA
SUDHAKAR COVPANY I TEMS 4 AND 18 THRU 21 ( PARTI AL)

VEST COVI NA CA



05- ON8104 Bl D245
05- SLO- 46-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 20/ 06 09/ 21/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CROWN FENCE I TEM5S 6, 17 AND 17
SANTA FE SPRI NGS CA
NORWOCD CONSTRUCTI ON | TEM 15
BYRON CA
SUDHAKAR COVPANY I TEMS 4 AND 18 THRU 21 ( PORTI ON)
VEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE
P O BOX 790
GOSHEN CA
FORCE TRAFFI C CONTROL CONSTRUCTI ON AREA SI GNS
P O BOX 1107
EXETER CA

OUR VALLEY FENCE
2203 | NYO KERN RD
RI DGECREST CA

SUDHAKAR COVPANY
1122 N AZUSA
VEEST COVI NA CA

RECONSTRUCT METAL BEAM GUARD RAI L

STRI PI NG



05- ON8104 Bl D245

05- SLO- 46-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 20/ 06 09/ 21/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 450. 00 1, 450. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 14, 725. 00 14, 725. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2,750. 00 2,750. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 15, 065. 00 15, 065. 00
6 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 450 169. 00 76, 050. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 300 60. 00 18, 000. 00
8 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 4 1, 100. 00 4, 400. 00
9 390102 ASPHALT CONCRETE (TYPE A) TONN 220 104. 00 22, 880. 00
10 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE Q TONN 19, 100 125. 00 2,387, 500. 00
11 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 590 3.25 1,917.50
12 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 400 3.25 1, 300. 00
13 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 500 3.25 4,875. 00
14 397001 ASPHALTI C EMJULSI ON ( PAI NT BI NDER) TONN 90 670. 00 60, 300. 00
15 680933 200 MM PERFORATED PLASTI C M 1,510 161. 00 243, 110. 00
Pl PE UNDERDRAI N
16 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 2 6, 300. 00 12, 600. 00
17 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 5, 150. 00 10, 300. 00
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20,700 .90 18, 630. 00
19 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,280 .65 1, 482. 00
(BROKEN 10.98 M- 3.66 M
20 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 23, 600 .50 11, 800. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 350 2.50 8,375.00

TOTAL 2,997, 509. 50



05- ON8104 Bl D245

05- SLO- 46-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 20/ 06 09/ 21/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1,120. 00 1120. 00
2 3, 000. 00 3000. 00 3, 160. 00 3160. 00
3 2, 000. 00 2000. 00 2,640. 00 2640. 00
4 423, 000. 00 423000. 00 565, 284. 00 565284. 00
5 25, 000. 00 25000. 00 8, 770.00 8770. 00
6 95. 00 42750. 00 140. 00 63000. 00
7 140. 00 42000. 00 114. 00 34200. 00
8 750. 00 3000. 00 2,000. 00 8000. 00
9 98. 00 21560. 00 96. 50 21230. 00
10 132. 00 2521200. 00 132. 00 2521200. 00
11 3.00 1770. 00 6. 64 3917. 60
12 3. 00 1200. 00 6. 64 2656. 00
13 3.00 4500. 00 6. 64 9960. 00
14 1.00 90. 00 600. 00 54000. 00
15 170. 00 256700. 00 83. 00 125330. 00
16 4,450. 00 8900. 00 6, 150. 00 12300. 00
17 3, 200. 00 6400. 00 5, 130. 00 10260. 00
18 .75 15525. 00 .83 17181. 00
19 .55 1254. 00 . 83 1892. 40
20 .40 9440. 00 .44 10384. 00
21 2.20 7370. 00 2.42 8107. 00
TOT 3, 397, 659. 00 3, 484,592. 00



